TOWN OF LEXINGTON, MA
DEPARTMENT OF PUBLIC WORKS
TOWN CENTER STREETSCAPE & BATTLE GREEN PROJECT
TRAFFIC IMPROVEMENT TRIAL PROJECT
CONTRACT NO. XXXX
5/20/16

PLAN INDEX
SHEET NO. DESCRIPTION
Cf \/ N 1 COVER SHEET
‘ 2 RIGHT TURN LANE TRIAL CLOSURE AT WALTHAM STREET
3 RIGHT TURN LANE TRIAL CLOSURE AT EDISON WAY
4-5 HARRINGTON ROAD ONE WAY TRIAL CLOSURE
6-7 HARRINGTON ROAD FULL CLOSURE TRIAL
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RIGHT-TURN LANE CLOSURE ON MASSACHUSETTS AVENUE (EASTBOUND) AT WALTHAM STREET
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| sizE oF sicN DIMENSIONS (i NUMBER COLOR POST SIZE UNIT
AL TEXT (in) OF AND | AREA IN | SRARE | IMPLMENTATION STEPS MASSACUSETTS AVE. (EASTBOUND) TURN WALTHAM ST.
SIGNS NUMBER SQUARE :
NUMBER - FEET
WIDTH | HEIGHT e ER | VERTEAL | ARROW | REQUIRED | 38CK | poenp [BORDER|  REQUIRED FEET . | 1. THE CONTRACTOR MUST PRE-MARK PROPOSED SIGN LOCATIONS AND NOTIFY DIG SAFE AT LEAST 72-HOURS
PRIOR TO INSTALLING ANY SIGN POSTS AND ANY EXCAVATION IN PUBLIC OR PRIVATE WAYS OR UTILITY
COMPANY RIGHT OF WAY OR EASEMENT.
. . e AU’ AU) A(f) EXISTING
R7—5L 12 in 18 in PARKING % @ @ 1 WHITE | GREEN | GREEN 1.5 1.5 2. INSTALL PORTABLE CHANGE MESSAGE SIGN (PCMS) #1 TWO WEEKS PRIOR TO RIGHT LANE CLOSURE.
- <QE - <QE o <QE 1 3. PRIOR TO IMPLEMENTING THE RIGHT TURN LANE CLOSURE THE FOLLOWING SHALL BE INSTALLED
8 <ZE 8 <ZE 8 <ZE SIMULTANEOUSLY:
R7—5R | 12 in 18 in N ; N 5 N ; 1 white | ereen | areen P—5 15 15 a. COVER RIGHT TURN SIGNAL HEAD ARROWS ON SIGNAL HEAD "A"
L L L 1 b. INSTALL TEMPORARY PAVEMENT MARKINGS ON THE MASSACHUSETTS AVE EASTBOUND APPROACH.
N 8 %) 8 %) 8 c. INSTALL TEMPORARY SIGNAGE ON EASTBOUND APPROACH.
'5 '5 '5 P_5 d. INSTALL REBOUNDABLE DELINEATORS TO CLOSE RIGHT TURN LANE.
R8—1 30 in | 30 in I r' = = > S ORANGE | BLACK | BLACK 5 6.25 18.75 e. RECONFIGURE SIGNAL PHASING AND TIMING ACCORDINGLY INCLUDING PEDESTRIAN TIME.
v v v 4. IMPLEMENTATION SHALL START DURING NON-PEAK TRAFFIC PERIODS AND NON-SPECIAL EVENT DAYS.
5. AT THE CONCLUSION OF THE PROJECT AND AT THE DIRECTION OF THE ENGINEER, THE CONTRACTOR SHALL
3 FOOT YELLOW REBOUNDABLE DELINEATOR REMOVE ALL SIGNS, PAVEMENT MARKINGS, AND TRAFFIC CONTROL DEVICES ASSOCIATED WITH THE TRIAL
AND SHALL RESTORE ALL SIGNS, PAVEMENT MARKINGS, AND TRAFFIC SIGNAL SETTINGS TO PRE-TRIAL
CONFIGURATIONS.
SIGNAL HEAD DETAIL
TRAEEIC PATTERN DURING TRIAL PERIOD ® LEGEND:
PANEL 1A PANEL 2A ® ® REBOUNDABLE DELINEATORS sl PAVEMENT MARKINGS
PANEL 1 PANEL 2 @
MASS AVE L ANE pemss | S AVE - ANE —&— SIGN — 4 SIGNAL HEADS
PCMS #1 A
/I WA LTHAM CHANGE PROPOSED
FWALTHAM CHANGE *YELLOW AND GREEN 77777 PORTABLE CHANGEABLE MESSAGE
, , S TREET A HEAD ARROWS SHALLBE L= SIGN (PCMS)
STREET DATE COVERED DURING
TRIAL PERIOD
DRAWN BY: PE STAMP: PREPARED BY: SCALE: 4496
BETA JOB No.
TAD
. For PLOT DATE: 5/20/2016 5:28 PM
DESIGII\\IZWW 40 0 40 80 RIGHT TURN LANE TRIAL CLOSURE SSUE DATE 2123/2016 4:04 PM
: e e— -
Review Only SCALE IN FEET: 1"=40 AT WALTHAM STREET
CHECKED BY: www.BETA-Inc.com 2 OF 7
NUMBER| DATE |[MADE BY|CHECKED BY DESCRIPTION KYH SHEET No.
REVISIONS UNLESS OTHERWISE NOTED OR CHANGED BY REPRODUCTION Flle 4496 MaSS Ave TMP Close'dwg
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PCMS #2

RIGHT-TURN LANE CLOSURE ON MASSACHUSETTS AVENUE (WESTBOUND) AT EDISON WAY

IDENTIFI= |  SIZE OF SIGN DIMENSIONS (in) NUMBER COLOR POST SIZE UNIT | AREA IN
CATION TEXT OF AND AREA IN | squARE
NUMBER LETTER | VERTICAL S6NS  [BAck gt SQUARE | FEET
= REQUIRED FEET
WIDTH | HEIGHT neichT | spacing | ARROW | REQUIRED | -0 v o | L EGEND | BORDER
R7—2 | 12 in 18 in e 3 WHITE | GREEN | GREEN | ON EXISTING| 1.5 4.5
— MUTCD STANDARDS METERS

2 WEEKS PRIOR TO CHANGE
RIGHT TURN LANE CLOSURE

DURING TRIAL PERIOD

1
)

3 FOOT YELLOW REBOUNDABLE DELINEATOR

IMPLMENTATION STEPS MASSACUSETTS AVE. (WESTBOUND) AT EDISON WAY

1.

THE CONTRACTOR MUST PRE-MARK PROPOSED SIGN LOCATIONS AND NOTIFY DIG SAFE AT LEAST
72-HOURS PRIOR TO INSTALLING ANY SIGN POSTS AND ANY EXCAVATION IN PUBLIC OR PRIVATE WAYS OR
UTILITY COMPANY RIGHT OF WAY OR EASEMENT.
INSTALL PORTABLE CHANGE MESSAGE SIGN (PCMS) #2 TWO WEEKS PRIOR TO RIGHT TURN LANE
CLOSURE.
PRIOR TO IMPLEMENTING THE RIGHT TURN LANE CLOSURE, THE FOLLOWING SHALL BE INSTALLED
SIMULTANEOQUSLY:
a. INSTALL TEMPORARY PAVEMENT MARKINGS ON THE MASSACHUSETTS AVE WESTBOUND APPROACH.
b. INSTALL REBOUNDABLE DELINEATORS TO CLOSE RIGHT TURN LANE.
IMPLEMENTATION SHALL START DURING NON-PEAK TRAFFIC PERIODS AND NON-SPECIAL EVENT DAYS.
AT THE CONCLUSION OF THE PROJECT AND AT THE DIRECTION OF THE ENGINEER, THE CONTRACTOR
SHALL REMOVE ALL SIGNS, PAVEMENT MARKINGS, AND TRAFFIC CONTROL DEVICES ASSOCIATED WITH
THE TRIAL AND SHALL RESTORE ALL SIGNS, PAVEMENT MARKINGS, AND TRAFFIC SIGNAL SETTINGS TO
PRE-TRIAL CONFIGURATIONS.

LEGEND:
® REBOUNDABLE DELINEATORS

sl PAVEMENT MARKINGS

PANEL 1A PANEL 2A
PANEL 1 PANEL 2 —&— SIeN —— SIGNAL HEADS
MAS S AV E L ANE M A S S AV E L A NE
PCMS #2 POMS #2 ::::::] PORTABLE CHANGEABLE MESSAGE
/| ED I S ON CHANGE SIGN (PCMS)
/| ED I S ON CHANGE
W A'Y A HE AD
W A'Y 'DATE'
DRAWN BY: PE STAMP: PREPARED BY: SCALE. 1290
BETA JOB No.
TAD
— For PLOT DATE: 5/20/2016 5:28 PM
e 40 0 0w 80 RIGHT TURN LANE TRIAL CLOSURE .
: e — -
Review Only SCALE IN FEET: 1=40 AT EDISON WAY
CHECKED BY: www.BETA-Inc.com 3 OF 7
NUMBER| DATE |MADE BY|CHECKED BY DESCRIPTION KYH SHEET No.
REVISIONS UNLESS OTHERWISE NOTED OR CHANGED BY REPRODUCTION File: 4496 Mass Ave TMP Close.dwg
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NE - WA Y
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IMPLEMENTATION STEPS:
1. THE CONTRACTOR MUST PRE-MARK PROPOSED SIGN LOCATIONS AND NOTIFY DIG SAFE AT
LEAST 72-HOURS PRIOR TO INSTALLING ANY SIGN POSTS AND ANY EXCAVATION IN PUBLIC [Farrmton ]
OR PRIVATE WAYS OR UTILITY COMPANY RIGHT OF WAY OR EASEMENT.
2. INSTALL PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) #3A TWO WEEKS PRIOR TO Q ( DETOUR %
IMPLEMENTATION OF TRAFFIC DETOUR. ov I~ 2N\ Ly
3. INSTALL DETOUR SIGNAGE AND TYPE Ill BARRICADES, RESET PCMS #3A TO LOCATION #3B, %Q 1/) ﬁ ONE é_U
AND INSTALL PCMS #4. SIGNS SHALL BE COVERED AND PCMS SHALL BE DARK UNTIL \2{(, \/ 5 \ ~
IMPLEMENTATION BEGINS. R D3-1 r WAY %)
4. IMPLEMENTATION SHALL START DURING NON-PEAK TRAFFIC PERIODS AND NON-SPECIAL OQ“ M4-9VL S OY
EVENT DAYS. N\ - ~6.2L o
5. AT THE CONCLUSION OF THE PROJECT AND AT THE DIRECTION OF THE ENGINEER, THE O
CONTRACTOR SHALL REMOVE ALL SIGNS, PAVEMENT MARKINGS, AND TRAFFIC CONTROL <
DEVICES ASSOCIATED WITH THE TRIAL AND SHALL RESTORE ALL SIGNS, PAVEMENT L lY'
MARKINGS, AND TRAFFIC SIGNAL SETTINGS TO PRE-TRIAL CONFIGURATIONS. R6-102)
R5-1(2)
LEGEND:
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TYPE lll BARRICADES REFLECTORIZED ¢ ‘
. DRUMS (TYP.) END
SL = STOP LINE - 12" WHITE PAINT | Harrington Rd | J, DETOUR
' O
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DRAWN _T_YAD PE STAMP: PREPARED BY: SCALE: HARRINGTON ROAD ONE-WAY CLOSURE TRIAL BETA JOB No. 4496
5/20/2016 5:28 PM
PLOT DATE:
T For 100 0 100 200 11/6/2015 4:16 PM
MWW . e e — TRAFFIC DETOUR PLAN ISSUE DATE :
Review Only SCALE IN FEET: 1"=100
CHECKED BY: www.BETA-Inc.com
NUMBER| DATE |MADE BY|CHECKED BY DESCRIPTION KYH SHEET No. 4 OF 7
REVISIONS UNLESS OTHERWISE NOTED OR CHANGED BY REPRODUCTION L EXI N GTO N b} MASSACH USETTS Flle 4496 Harrlngton Detourdwg
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TRAFFIC SIGN SUMMARY

IDENTIFI— SIZE OF SIGN _ DIMENSIONS (in) NUgEER COLOR POSATNS'ZE AI'\l’JI-Z'\lAI\TIN AREA IN
CATION SQUARE
NUMBER SQUARE
NUMBER LETTER | VERTICAL RESCIQ(l;JII\IRSED BACK— REQURED | reer FEET
WIDTH | HEIGHT HEIGHT | SPACING | ARROW GROUND | LEGEND [ BORDER
A A A ORANGE| BLACK | BLACK
D3—1 | 30 in | 9 in | Harrington Rd | 10 P=5 1.9 19
10
e
DETOUR MOUNT
M4—9L | 30 in | 24 in 2 5 10
<= 2 W/D3—1
7
(DETOUR|
M4—9R | 30 in | 24 in 2 MOUNT 5 10
=) 2 W/D3—1
N—
(DETOUR|
M4—9V | 30 in | 24 in 2 MOUNT 5 10
f 2 W/D3-1
w wm o))
DETouR] AREINE
DETOUR
M4—9VL| 30 in | 24 in S| ofS| of S 1 MOUNT 5 5
1 S z S z Q Z 1 W/D3—1
, \ Ne= | YNe | YNe
DETOUR L n L O L N MOUNT
M4—9VR| 30 in | 24 in A A A 2 5 10
" Dol PNo| Po 2 W/D3—1
— = = =
D) D) D)
T > > >
M4—8a | 24 in | 18 in 1 MOUNT 3 3
DETOUR v v v 1 W/D3—1
ALA A ..
R5—1 | 30 in | 30 in 2 , 6.25 12.5
MOUNT
R11—2 | 48 in | 30 in 1 1 ON 10 10
" " ., | BARRICADE
O O O
v o @ | MOUNT
R6—1 . . ol 5 ol o 5 2 ON
(PBS*) | 36 in 12 in 3 ol = 8 = | 9| = R5—1 3 9
Q <| QI Q <<| 1 ON P=5
_ : : alalslalalal P2
R6—2L | 24 in | 30 in WAY 1 S & a5 1 5 5
= = =
= INEINE
R6—2R | 24 in | 30 in WAY 1 1 5 5
R1—1 | 30 in | 30 in 2 P=3 6.25 | 12.5
2
Wi4—1 | 30 in | 30 in DEAD 1 P=s 6.25 6.25
END v v 1

*(PBS) = PAINT BOTH SIDES
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HARRINGTON ROAD ONE-WAY CLOSURE TRIAL

SIGN SUMMARY SHEET

LEXINGTON, MASSACHUSETTS

BETA JOB No. 4496

PLOT DATE: 5/20/2016 5:28 PM

5 OF 7

SHEET No.

File: 4496 Harrington Detour.dwg




2 WEEKS PRIOR TO DETOUR

PANEL 1 PANEL 2
HARRI NG - S TART S
PCMS #5A .
TON ROAD DATE Harrington Rd | LEarmington )
CLOSESTD DETOUR - DETOUR
DURING DETOUR | Harrington Rd | T b3 6%\ RETAIN
PANEL 1 PANEL 2A M4-9R @) PCMS #6
DETOUR % Harrington Rd |
omssagl T A R RN G - FOLLOW * % ,
PEMS#™ It oN R O A D DETOUR D3-1 P\ PETOUR
Egmg ng oy [ Harrington Rd | ,%\ =)
cLOSED DETOUR ‘3\ RETAIN
PANEL 2B P
2
S E EK RETAIN | Harrington Re |
AL T DETOUR
ROUTE ﬁ
D31
IMPLEMENTATION STEPS: M4-9VL

1. THE CONTRACTOR MUST PRE-MARK PROPOSED SIGN LOCATIONS AND NOTIFY DIG SAFE AT
LEAST 72-HOURS PRIOR TO INSTALLING ANY SIGN POSTS AND ANY EXCAVATION IN PUBLIC
OR PRIVATE WAYS OR UTILITY COMPANY RIGHT OF WAY OR EASEMENT.

2. IF DEEMED NECESSARY BY THE TOWN AFTER THE ONE-WAY TRIAL CLOSURE, INSTALL
PORTABLE CHANGE MESSAGE SIGN (PCMS) #5A, TWO WEEKS PRIOR TO IMPLEMENTATION OF
TRAFFIC DETOUR.

| Harrington Rd |

0:\44005\4496 - LEXINGTON TOWN CENTER\DRAWING FILES\PLAN SET\4496 HARRINGTON DETOUR.DWG

3. INSTALL DETOUR SIGNAGE AND ADDITIONAL TYPE Il BARRICADES, RESET PCMS #5A TO Q , A
LOCATION #5B, CHANGE MESSAGE ON PCMS #3B AND #4 AND INSTALL PCMS #6. O\?~ DETOUR R\ &
4. PCMS #3B, #4 AND #6 IMPLEMENTATION SHALL START DURING NON-PEAK TRAFFIC PERIODS & ﬁ L
AND NON-SPECIAL EVENT DAYS. Q/% \ &
5.  SIGNS ASSOCIATED WITH THE ONE-WAY SHALL BE RETAINED DURING THE TRIAL CLOSURE. ,Q?‘ RETAIN %)
6. AT THE CONCLUSION OF THE PROJECT AND AT THE DIRECTION OF THE ENGINEER, THE OQ~ X
CONTRACTOR SHALL REMOVE ALL SIGNS, PAVEMENT MARKINGS, AND TRAFFIC CONTROL $ | Harrington R | @
DEVICES ASSOCIATED WITH THE TRIAL AND SHALL RESTORE ALL SIGNS, PAVEMENT / CS)
MARKINGS, AND TRAFFIC SIGNAL SETTINGS TO PRE-TRIAL CONFIGURATIONS. DETOUR S
LEGEND: ( ] lg-
TYPE Ill BARRICADES CLOSED RS-
N 7 M[ZE;R CLOSED
SL = STOP LINE - 12" WHITE PAINT RETAIN
R11-2 ON
DYCL = DOUBLE YELLOW CENTER LINE - 2 - YELLOW PAINT LINES | — Rdl TYPE Il BARRICADE
J R6-1(2)
R5-1(2 .
DETOUR (2) | Harrington *d]
CHURCH DRIVEWAY ENTRANCE END
Harrington Rdl (MAINTAIN EXISTING CHURCH
TRAFFIC FLOW PATTERN) DETOUR
RETAIN r R
DETOUR Harrington Ra] ~ RETAIN
Harrington Rd I -
I g I X —— o8 DETOUR
IHarrington Rdl DETOUR ) «
END | » = MASSACHUSETTS AVENUE DO NOT RETAIN
RETAIN PCMS #5A E——
DETOUR | * (B\ ENTER Harrington Rd
D3-1 uP o)
M4-8a 7/150 RETAIN m DETOUR
o o
57/132
D3-1
M4-9V
| Harrington Rd | RETAIN
|Ha”i”gt°” R \ DETOUR
DETOUR f Mg
)
< PCMS #3B <= RETAIN Sy o
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0N S
D, fiiiii POMS #4 (\\}}
=Z )
Q) 49@
) ,
¢,
o &L
%
@)
DRAWN.E;_YAD PE STAMP: PREPARED BY: SCALE: HARRINGTON ROAD FULL CLOSURE TRIAL BETA JOB No. 4496
F PLOT DATE: 5/20/2016 5:28 PM
DESIGNED BY: Or
MWW . 1(%0_2?0 TRAFFIC DETOUR PLAN ISSUE DATE 11/6/2015 4:16 PM
Review On |y SCALE IN FEET: 1"=100’
CHECKED BY: www.BETA-Inc.com 6 OF 7
NUMBER| DATE |MADE BY|CHECKED BY DESCRIPTION KYH SHEET No.
REVISIONS UNLESS OTHERWISE NOTED OR CHANGED BY REPRODUCTION L EXI N GTO N ) MASSACH USETTS Flle 4496 Harrington Detour.de
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TRAFFIC SIGN SUMMARY

IDENTIFI—=|  SIZE OF SIGN DIMENSIONS (in) NUgEER COLOR POSATNS'ZE AI'\&JI-:I\IAI\TIN AREA IN
NCLNIBOE':* = LETTER | VERTICAL SIGNS  IBACK— MUMBER SQUARE S'?lEJé\?E
WIDTH HEIGHT HEIGHT SPACING ARROW |REQUIRED GROUND LEGEND | BORDER REQUIRED FEET
A A A ORANGE| BLACK | BLACK
D3—1 | 30 in | 9 in Harrington R 6 P=5 1.9 13.3
7
. ' (DETOUR\ MOUNT
'DETOUR | JOUNT
M4—-9R 30 in 24 in 1 5 5
n) 1 W/D3—1
—_—
'DETOUR |
M4—9V | 30 in | 24 in " " a2 MOUNT 5 10
O - Q 2 W/D3—1
% o x
: ~ ol Sl ol S| o &
DETOUR Ol =z ©f =z| ©| =z
M4—9VL| 30 in 24 in 8 < 8 < g < 1 MOUNT 5 5
« > > ” 1 W/D3—1
: : " " "
[ EnD 218 ?lgl |2
= = = P-5
M4—8a 24 in 18 in - D ) 1 3 3
DETOUR = = = v v v 1
A3 AZ| AS
% % % MOUNT
R5—1 | 30 in | 30 in 2 ol Slol|l Slo| S| 1TWD31| 525 | 125
O| Zz| O =z| ©| = P—-5
g < g < g <C 1
— — —
0 | 2w P P
R AD - - - MOUNT
%) 0N N
R11—=2 | 48 in | 30 in 1 N O Sl 1 0N 10 10
CLOSED v v v VD VD VD BARRICADE
S S S
DRAWN.EI‘.YAD PE STAMP: PREPARED BY: SCALE: HARRINGTON ROAD FULL CLOSURE TRIAL BETA JOB No. 4496
PLOT DATE: 5/20/2016 5:28 PM
DESIGNED BY: For
MWW : Bﬂnu NONE SIGN SUMMARY SHEET ISSUE DATE ___ 11/6/2015 4:16 PM
Review Only
CHECKED BY: www.BETA-Inc.com SHEET No 7 OF 7
NUMBER| DATE |MADE BY|CHECKED BY DESCRIPTION .
REVISIONS KYH UNLESS OTHERWISE NOTED OR CHANGED BY REPRODUCTION LEXINGTON’ MASSACHUSETTS Flle 4496 Harrington DetOUI’de




